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Metering Responsibility Matrix 

Meter type General Contractor Responsibility University Responsibility 
Device, 
Vendor 

BAS 
Contractor 

Piping 
Contractor NSIT BAS Shop 

Chilled Water Meter Controller (GE 
Sensing) 

Furnish, 
Install 

Thermal Well Furnish Install 

RTD's 
Furnish, 
Install 

Ultrasonic Meter Furnish Install 
Startup & Configuring √ √ Oversight Oversight 
Input Wiring -Signal, Power   √ 
Output Wiring to Metering Panel √ 
Steam Meter (Rosemont Mass Pro 
Bar) Furnish Install 
Ultrasonic Meter Furnish Install 
Startup & Configuring √ √ 
Input wiring power √ 
Output Wiring to Metering Panel √ 
Condensate Meter (Niagara) Furnish Install 
Ultrasonic Meter Furnish Install 
Startup & Configuring √ √ Oversight Oversight 
Input wiring power √ 
Output Wiring to Metering Panel √ 
Electric Sub-Meter (3000/4000 series) Furnish Install 
Sub-Meter Furnish Install 
Startup & Configuring √ √ Oversight Oversight 
Input wiring power √ 
Output Wiring to Metering Panel √
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Ion Metering Panel 

Ion Panel 
Furnish, 
Install 

ION Meter 
Furnish, 
Install 

Power √ 

Configuring 
Schneider 

Electric Oversight Oversight 
Point Mapping Square D 
Database √ 
Termination of input wire √ 
IP Address √ 
Campus Network Connect Data Jack √ 
Metering input/output data verification √ √ √ 
BAS Panel 

BAS Panel 
Furnish, 
Install 

Power √ 

Configuring 
Schneider 

Electric Oversight Oversight 
Point Mapping Square D 
Database √ 
Termination of input wire √ 
IP Address √ 
Campus Network Connect Data Jack √ 
Metering input/output data verification √ √ √ 

N.B. 
1. Above work must be completed prior to providing temporary

campus utilities for construction or project substantial
completion, whichever comes first.

2. NSIT networking must be
functional.




